



Keith Stewart

Director, Purchasing and Supply Services

EDUCATIONAL & FACILITIES CONDITION ASSESSMENTS

SOLICITATION NO. DCP 006-24

ADDENDUM NO. FOUR (04)

<u>ISSUED BY</u> DEPARTMENT OF PURCHASING AND SUPPLY SERVICES CONSTRUCTION PROCUREMENT OFFICE PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<u>ADDENDUM DATE</u> December 4, 2023 Number of Addendum Page(s) – One (1)	<u>PROPOSAL SUBMISSION</u> <u>DATE</u> December 19, 2023 2:00 P.M., Eastern Standard Time
	<u>RFQ No.</u> DCP006-24	<u>RFQ ISSUANCE DATE:</u> October 12, 2023
	<u>PROJECT TITLE:</u> Educational & Facilities Condition Assessments	

TO PROSPECTIVE BIDDER OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on October 12, 2023. Prospective Bidder is requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged on the Proposal. Failure to do so may subject the bidder to disqualification.

The following RFP Provision is hereby changed as follows:

PROPOSAL SUBMISSION DATE

The Proposal submission due date changed from Tuesday, December 12, 2023 to Tuesday, December 19, 2023.

Correction

Listed below is a correction to the answer provided for question #52 that was provided on Addendum No. 3.

52.	Analysis 3.9.5 - Is PGCPs looking for design proposals to allow for cost estimates?	No.
-----	---	-----

END OF ADDENDUM NO. FOUR (04)