



Keith Stewart

Director, Purchasing and Supply Services

Berkshire Elementary School Demolition and Removal Services

SOLICITATION NO. DCP005-23

ADDENDUM NO. (2)

<u>ISSUED BY</u> DEPARTMENT OF PURCHASING AND SUPPLY SERVICES CONSTRUCTION PROCUREMENT OFFICE PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<u>ADDENDUM DATE</u> November 7, 2022 Number of Addendum Pages 1	<u>PROPOSAL SUBMISSION DATE</u> November 18, 2022 2:00 P.M., Eastern Standard Time
	<u>IFB No.</u> DCP005-23	<u>IFB ISSUANCE DATE:</u> October 11, 2022
	<u>PROJECT TITLE:</u> <u>Berkshire Elementary School Demolition and Removal Services</u>	

TO ALL PROSPECTIVE OFFERORS AND OTHER RECEIPTS OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on October 11, 2022. Prospective Offerors are requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged on the Proposal. Failure to do so may subject the proposer to disqualification.

The following IFB Provision is hereby changed as follows:

IFB Submission Date & Time

- IFB Submission due date changed from Thursday, November 10, 2022 to Friday, November 18, 2022 @2:00 P.M., Eastern Standard Time.

END OF ADDENDUM NO. TWO (02)