



De’Nerika Johnson

Director, Purchasing and Supply Services

Charles H. Flowers Roof & HVAC Replacement
SOLICITATION NO. DCP072-24

ADDENDUM NO. (2)

<u>ISSUED BY</u> DEPARTMENT OF PURCHASING AND SUPPLY SERVICES <u>CONSTRUCTION</u> <u>PROCUREMENT OFFICE</u> PRINCE GEORGE’S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<u>ADDENDUM DATE</u> June 17, 2024 Number of Addendum Pages 1	<u>PROPOSAL SUBMISSION</u> <u>DATE</u> June 27, 2024 2:00 P.M., Eastern Standard Time
	<u>IFB No.</u> DCP072-24	<u>IFB ISSUANCE DATE:</u> May 22, 2024
	<u>PROJECT TITLE:</u> <u>Charles H. Flowers Roof & HVAC Replacement</u>	

TO ALL PROSPECTIVE OFFERORS AND OTHER RECEIPTS OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on May 22, 2024. Prospective Offerors are requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged on the Proposal. Failure to do so may subject the proposer to disqualification.

The following IFB Provision is hereby changed as follows:

Add additional Scope of Work for Controls Extend Bid Due Date

- Bid due date change from June 20, 2024 to June 27, 2024. All bids are to be submitted to eMaryland Marketplace per the IFB.
- Scope of Work for Controls in google folder under Addendum 2
- Responses to questions will be on Addendum 3

https://drive.google.com/drive/folders/1qAKJIFsuuv7PnF_MS41AAZUtVDu0Y-Oz?usp=sharing

END OF ADDENDUM NOTWO (2)